SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER : 999 CONTRACT ID : R -25836-A
LETTI NG DATE : 10/08/02 10: 00 AM

SECTI ON NO. 0001 GRADI NG FOR ROAD AND | NTERCHANGE

1 105-03299 FI ELD LABORATCORY, 400 SQ FT. 15. 000 M6
2 105-06845 CONSTRUCTI ON ENGA NEERI NG LUWP LUWP
3 105-06904 PHONE( SUPERVI SCR) 40. 000 EACH
4 105- 06905 PHONE( | NSPECTOR) 40. 000 EACH
5 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 1, 440. 000 M6
6 105-06907 CELLULAR SERVI CE( | NSPECTCR) 1, 440. 000 M35
7 105-06908 RADI O SERVI CE 300. 000 M6
8 105-07040 FI ELD CFFICE, C 38. 000 MB
9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
10 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
11 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LUWP LUWP
12 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
13 203-02000 EXCAVATI QN, COVMON 2,848, 177. 000 CYs
14 203-02010 EXCAVATI ON, ROCK 10, 000. 000 Cys
15 203-02132 EXPLORATCRY DRI LLI NG 500. 000 LFT
16 203-02133 EXPLORATORY CORES 300. 000 LFT
17 203-03385 LI ME 64, 890. 000 TON
18 203-04984 EXCAVATI ON 37, 000. 000 Cys
19 203-93444 BACKFI LL, ROCK 5, 410. 000 TON
20 203-93444 BACKFI LL, ROCK 15, 800. 000 TON
21 205-03371 SEDI MENT, REMOVE 10, 000. 000 CYs
22 205-06930 SPLASHPAD, RI PRAP 70. 000 TON
23 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 2,819. 000 TON
24 205- 06933 TEMPCRARY DI TCH | NLET PROTECTI ON 17. 000 EACH
25 205-06935 TEMPORARY SEDI MENT BASI N 5. 000 EACH
26 205-06936 TEMPORARY SEDI MENT TRAP 3, 861. 000 TON
27 205-06937 TEMPORARY SI LT FENCE 27,700. 000 LFT
28 205-06938 TEMPORARY SLOPE DRAI N 2,197. 000 LFT
29 210-07562 TEMPORARY 4, 657. 000 LFT
30 211-07454 STRUCTURE BACKFI LL 127, 200. 000 Cys
31 303-04075 COVPACTED AGGREGATE, O 73 122. 000 TON
32 303-52308 COVPACTED AGGREGATE, O 53 730. 000 TON
33 602-06646 TEMPCRARY CONCRETE BARRI ER 900. 000 LFT
34 607-06370 PAVED SIDE DI TCH, H 1,637. 000 LFT
35 616-02320 GEOTEXTI LES 6, 103. 000 SYS
36 616-02320 GEOTEXTI LES 1, 960. 000 SYS
37 616-05688 RI PRAP, CLASS 1 3, 244. 000 TON
38 616-05689 RI PRAP, CLASS 2 27.000 TON
39 616- 06405 Rl PRAP, REVETMENT 7,814.000 TON
40 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 24.000 EACH
41 621- 01597 ERCSI ON CONTROL, MAT 266. 000 SYS
42 621-02468 SEED M XTURE, GRASS, 1 1, 637. 000 LBS
43 621-03787 SEED M XTURE, D 45. 000 LBS
44 621-04258 SEED M XTURE 1, 141. 000 LBS
45 621- 06545 FERTI LI ZER 142. 000 TON
46 621- 06553 SEED M XTURE, R 1, 410. 000 LBS

47 621- 06554 SEED M XTURE, U 28, 566. 000 LBS
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48 621- 06557 SEED M XTURE, T 22,827.000 LBS
49 621- 06565 MJULCH NG MATERI AL 657. 000 TON
50 621-06567 WATER 413. 000 MG
51 621-06574 SODDI NG 60, 725. 000 SYS
52 621-07082 DEFLECTOR 7.000 EACH
53 621-07082 DEFLECTOR 148. 000 EACH
54 621-07085 STABI LI ZATI ON 4, 550. 000 LFT
55 621-07189 COVPCOST SO L MULCH 40, 173. 000 n8
56 622-01937 PLANT 20, 490. 000 EACH
57 622-52436 SIGN, DO NOT MOW OR SPRAY 45. 000 EACH
58 622-91786 SEEDLI NG 63, 515. 000 EACH
59 622-91786 SEEDLI NG 59, 750. 000 EACH
60 714-01366 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 4 FT. 80. 000 LFT
61 714-04854 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 7 FT. X 3 FT. 178. 000 LFT
62 714-07533 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 13 FT. X 3 FT. 250. 000 LFT
63 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 3 FT. 108. 000 LFT
64 714-26703 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 4 FT. 120. 000 LFT
65 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT. 1, 018. 000 LFT
66 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT. 320. 000 LFT
67 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT. 320. 000 LFT
68 715-01344 PI PE END SECTIQN, 60 IN. 2.000 EACH
69 715-04612 PI PE 112. 000 LFT
70 715-04612 PI PE 354. 000 LFT
71 715-04629 Pl PE 1. 000 EACH
72 715-04855 PI PE END SECTIQN, 42 IN. 2.000 EACH
73 715-05019 PIPE, TYPE 1, G RCULAR 36 IN 1,176. 000 LFT
74 715-05123 PIPE, TYPE 1, G RCULAR 24 IN 222.000 LFT
75 715-05127 PIPE, TYPE 1, CURCULAR 42 IN. 231. 000 LFT
76 715-05129 PIPE, TYPE 1, G RCULAR 54 IN 104. 000 LFT
77 715-05133 PIPE, TYPE 1, G RCULAR 60 IN. 248. 000 LFT
78 715-05154 PIPE, TYPE 2, G RCULAR 24 IN 543. 000 LFT
79 715-05162 PIPE, TYPE 2, CRCULAR, 54 IN 4,117. 000 LFT
80 715-05163 PIPE, TYPE 2, I RCULAR, 60 IN 3, 321. 000 LFT
81 715-05841 CONCRETE ANCHOR, 60 I N 2.000 EACH
82 715-06910 PIPE, TYPE 2, G RCULAR 96 IN 10, 576. 000 LFT
83 715-07560 PIPE, TYPE 2, G RCULAR 90 IN. 778. 000 LFT
84 715-46020 PI PE END SECTION, 24 IN 2.000 EACH
85 715-46040 PI PE END SECTION, 36 IN 9. 000 EACH
86 715-96881 PI PE END SECTI ON, 54 IN 3. 000 EACH
87 715-97076 GRATED BOX END SECTION, I, 6:1, 60 IN X 38 IN 1. 000 EACH
88 718-04783 QUTLET 2.000 EACH
89 720-45030 I NLET, E7 1. 000 EACH
90 720-45410 MANHOLE, ¢4 2.000 EACH
91 720-45430 MANHOLE, &4 24.000 EACH
92 720-45430 MANHOLE, 4 2.000 EACH
93 720-93501 MANHOLE, L4 9. 000 EACH
94 720-95101 MANHOLE, L2 1. 000 EACH
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95 720-95335 MANHOLE, W4 8. 000 EACH
96 720-95422 MANHOLE, J4 2.000 EACH
97 720-97962 MANHOLE, 4, MODI FI ED 4. 000 EACH
98 723-06660 W NGMLL 484. 000 SYS
99 723-06912 STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 96 IN 320. 000 LFT
100 801-06199 ROAD CLOSURE SI GN ASSEMBLY, PERVANENT 14. 000 EACH
101 801-06606 BARRI CADE, II11B 24. 000 EACH
102 801-06608 BARRI CADE, |11, PERVANENT 4.000 EACH
103 801-06640 CONSTRUCTION SIGN, A 60. 000 EACH
104 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
105 801-07120 BARRI CADE, |11, PERVANENT 24.000 LFT

106 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DA 2. 000 EACH






